STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 26

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

03/ 30/ 04
10- 3A2604
10- SJ-5-26.5/27.0

D SUMMARY

I'N SAN JOAQUI N COUNTY | N STOCKTON
FROM 0.5 KM NORTH OF ROUTE 5 AND 4
SEPARATI ON TO 0. 2 KM SCUTH OF BUENA
VI STA AVENUE UNDERCRGCSSI NG

REHABI LI ATE BRI DGE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

FUND TOTAL HA21

ENG NEERS EST

RAS

Bl D TOTAL

4,415, 827. 50

117 DAYS X 9400

5, 515, 627. 50
5, 126, 653. 00

184 DAYS X 9400

6, 856, 253. 00
5, 315, 083. 50

294 DAYS X 9400

8,078, 683. 50
5,725, 755. 00

380 DAYS X 9400

9, 297, 755. 00
7,061, 580. 00

275 DAYS X 9400

9, 646, 580. 00

6, 902, 000
4,605, 000. 00 AMOUNT UNDER

Bl DDER | D

189, 172. 50

Bl DDER | NFORVATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
04/ 02/ 04

CONTRACT CCDE 'B

40 CONTRACT | TEMS

FEDERAL AID ACI M 005-6(318)471
ACI M 005- 6( 318) E

( NAVE/ ADDRESS/ LOCATI ON)

CALI FORNI A ENG NEERI NG
CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

AVERI CAN CI VI L CONSTRUCTCORS
VEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

ADAMS AND SM TH | NC

1380 WEST CENTER STREET

LI NDON UT 84042

WLLIAM P YOUNG CONSTRUCTI ON
I NC

4055 NELSON AVENUE

CONCORD CA 94520

CHRI STI E CONSTRUCTORS | NC
4925 SEAPORT AVENUE

RI CHMOND CA 94804

FAX

FAX

FAX

FAX

FAX

415 986- 6500
00274652
415 986-9700

707 746-8028
00526319
707 746-0936

801 785-6900
00311967
801 785-6400

925 602- 6410
00732490
925 689-3035

510 215-4820
00237587
510 236-0586

TOTAL NUMBER OF WORKI NG DAYS 117
PERCENT UNDER EST 4. 11



10- 3A2604 Bl D245

10- SJ- 5- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BAYLI NE CONSTRUCTI ON CLEAN AND TREAT BRI DGE DECK AND RELATED ( PARTI AL)

SAN ANSELMO CA
CAL SAFETY I NC CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
FREMONT CA
CENTRAL STRI PI NG SERVI CE STRI PI NG, MARKI NG AND RELATED ( PARTI AL)
RANCHO CCRDOVA CA
I NSPECTI ON SERVI CES | NC I NSPECTI ON SERVI CES AND RELATED ( PARTI AL)
SAN FRANCI SCO CA
PENHALL COVPANY JO NTS AND RELATED ( PARTI AL)
SAN LEANDRO CA
ROBERTSON PREZI OSO | NC SPOT BLAST, CLEAN, PAI NT UNDERCOAT AND RELATD ( PARTI AL)
SANTA FE SPRI NGS CA
TOXI CHEM MANAGEMENT SYSTEMS ENVI RONMENTAL PLANS MONI TORI NG AND RELATED ( PARTI AL)

SAN JOSE CA



10- 3A2604 Bl D245

10- SJ- 5- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CCRDOVA CA
JEFFCO PAI NTI NG PAI NTI NG
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DEBRUI N CONSTRUCTI ON DECK WORK AND JO NTS
FRENCH CAMP CA
JEFFCO PAI NTI NG FI ELD PAI NTI NG
VALLEJO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAL SAFETY I NC | TEM 6
FREMONT CA
CENTRAL STRI PI NG SERVI CE ITEMS 7, 9 THRU 11, 15 AND 37 THRU 39 ( PORTI ON)
RANCHO CORDOVA CA
DEBRUI N CONSTRUCTI ON | NC | TEMS 12, 13, 16, 17 AND 19 THRU 26 ( PORTI ON)
FRENCH CAMP CA
JEFFCO PAI NTI NG | NC | TEMS 15 AND 33 THRU 36 ( PORTI ON)
VALLEJO CA
KUSTOM STEEL | TEM5 29 AND 31

ANTI OCH CA



10- 3A2604 Bl D245

10- SJ- 5- 26 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

03/ 30/ 04 04/ 02/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE I TEMS 9 THRU 11 AND 37 THRU 39 ( PARTI AL)
RANCHO CCRDOVA CA
DEBRUI N CONSTRUCTI ON I TEMS 12, 16 THRU 18 AND 28 ( PARTI AL)
FRENCH CAMP CA
FARWEST SAFETY | TEMS 6 AND 7 ( PARTI AL)
LCDI CA
JEFFCO PAI NTI NG | TEMS 15 AND 33 THRU 36 ( PARTI AL)
VALLEJO CA
THOVAS AND PRATT | TEM 3 AND 4 ( PARTI AL)

Pl NOLE CA



10- 3A2604 Bl D245

10- SJ- 5- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 850, 000. 00* 850, 000. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 5, 000. 00* 5, 000. 00
PROGRAM
4 032350 ASBESTOS HEALTH AND SAFETY PLAN LS LUVP SUM 250. 00* 250. 00
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00* 10, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 8, 000. 00* 8, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 25, 000. 00* 25, 000. 00
9 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 1, 810 4.50 8. 145. 00
STRI PE
10 (S) 032349 REMOVE WH TE THERMOPLASTI C M 8, 580 2.75 23, 595. 00
TRAFFI C STRI PE
11 (S) 150722 REMOVE PAVEMENT MARKER EA 2,330 1.25 2,912.50
12 153235 CLEAN BRI DGE DECK MR 47,000 3.00 141, 000. 00
13 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 400, 000. 00* 400, 000. 00
14 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 5, 000. 00* 5, 000. 00
15 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2.000. 00
16 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 16 5, 000. 00 80, 000. 00
17 511118 CLEAN EXPANSI ON JOI NT M 430 50. 00 21, 500. 00
18 511124 RAPI D SETTI NG CONCRETE ( PATCH) VB 36 1, 750. 00 63, 000. 00
19 (S) 519120 JONT SEAL (MR 15 MV) M 140 70. 00 9. 800. 00
20 (S) 049602 JONT SEAL (MR 15 M) (Sl LI CONE) M 160 70. 00 11, 200. 00
21 (S) 049603 JO NT SEAL (MR 30 M) (SI LI CONE) M 105 80. 00 8. 400. 00
22 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 17 1, 250. 00 21, 250. 00
23 (S) 519125 JO NT SEAL ASSEMBLY (MR 70 M) M 67 1, 250. 00 83, 750. 00
24 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 28 1, 250. 00 35, 000. 00
25 (S) 049604 JEENE JO NT SEAL SYSTEM (50W M 90 250. 00 22, 500. 00
26 (S) 049605 JEENE JO NT SEAL SYSTEM (65W M 70 280. 00 19, 600. 00
27 (F) 540102 TREAT BRI DGE DECK M2 47, 000 3. 00 141, 000. 00
28 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 26, 000 10. 00 260, 000. 00
( LOW ODOR)
29 (SF) 550203 FURNI SH STRUCTURAL STEEL (BRI DGE) KG 33, 500 10. 00 335, 000. 00
30 ( SF)550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 33, 500 16. 50 552, 750. 00
31 (S) 049606 FURNI SH LATERAL BRACE END CONNECTI ON EA 30 700. 00 21, 000. 00
32 (S) 049607 REMOVE AND REPLACE STUD ANCHOR EA 1, 580 40. 00 63, 200. 00
33 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUVP SUM 100, 000. 00* 100, 000. 00
34 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 230 1, 600. 00 368, 000. 00



10- 3A2604 Bl D245

10- SJ- 5- 26 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
03/ 30/ 04 04/ 02/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON VEASURE QUANTI TY BI D AMOUNT
35 (S) 049608 SPOT BLAST CLEAN V4 93 500. 00 49, 000. 00
36 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
37 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 10, 400 .80 8, 320. 00
( SPRAYABLE)
38 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 560 2.00 3, 120. 00
39 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 780 3.25 2, 535. 00
40 999990 MOBI LI ZATI ON LS LUVP SUM 425, 000. 00* 425, 000. 00
A 4,415, 827.50

B) 11 DAYS X 9400

A+B) 5, 515, 627. 50



| TEM
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10- 3A2604
10- SJ- 5- 26
03/ 30/ 04

10, 000.
775, 000.
2, 500.
5, 000.
15, 000.
5, 000.
150, 000.
25, 000.

200, 000.
2, 200.
1, 340.

16, 500.

. 00
- 00

00*
00
00
00*

.80

.00
.25

10000.
775000.
2500.
5000.
15000.
5000.
150000.
25000.
8145.
22308.
3495.
94000.
300000.
5000.
2000.
40000.
38700.
180000.
15400.
17600.
12600.
11050.
36850.
20160.
22050.
20300.
94000.
286000.
167500.
1340000.
10500.
23700.
200000.
506000.
131320.
16500.
8320.
3120.
2535.

SUMMARY

OF

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.60
.50
.00
.70
.00
.00

00*
00
00
00*

.75

.50
.00

RE MA I

10000.
950000.
2000.
25000.
5000.
7000.
150000.
100000.
4525.
21450.
3145.
28200.
300000.
1.
10000.
43200.
19350.
504000.
12600.
14400.
11550.
8500.
33500.
14000.
32400.
27300.
75200.
273000.
167500.
827450.
6000.
118500.
200000.
575000.
236572.
35000.
7800.
2340.
2340.

178, 000.
4.
2.
1.

950, 500.
2, 200.
1, 850.
2, 500.

.90
- 00
15

00*
00
00
00*

.00
.00
.25

11000.
266025.
178000.

8145.

22308.

3029.

28200.

950500.
2200.
1850.

40000.

17200.
181116.

11200.

12800.

10500.

8160.

32160.

13440.

31500.

26250.

79900.
273000.
174200.

1269650.
7500.

60277.
195000.
555450.
129850.

20000.

10400.

3120.
2535.

Bl D245
PAGE 7
04/ 02/ 04
FI FTH
Bl D AMOUNT
10, 000. 00* 10000.
500, 000. 00* 500000.
2, 000. 00* 2000.
6, 000. 00* 6000.
7, 000. 00~* 7000.
10, 000. 00* 10000.
330, 000. 00* 330000.
150, 000. 00* 150000.
5.00 9050.
3.00 25740.
2.00 4660.
1.00 47000.
570, 000. 00* 570000.
1, 000. 00* 1000.
20, 000. 00* 20000.
5, 000. 00 80000.
60. 00 25800.
5, 000. 00 180000.
150. 00 21000.
150. 00 24000.
200. 00 21000.
1, 000. 00 17000.
1, 000. 00 67000.
1, 000. 00 28000.
500. 00 45000.
550. 00 38500.
1.50 70500.
10. 00 260000.
6. 50 217750.
70. 50 2361750.
600. 00 18000.
10. 00 15800.
250, 000. 00* 250000.
3, 000. 00 690000.
2,000. 00 196000.
25, 000. 00* 25000.
1.00 10400.
2.00 3120.
4.50 3510.



10- 3A2604
10- SJ-5- 26
03/ 30/ 04
| TEM SECOND
| BI D
I ___________________________
40 | 500, 000. 00*
TOT A)
B)

|
500000. 00|

5, 126, 653. 00
184 DAYS X

SUMMARY OF REMAIl NI

451, 260. 00* 451260. 00|

A) 5, 315, 083. 50
B) 294 DAYS X 9400

517960. 00|

517, 960. 00*

5,725, 755. 00
380 DAYS X

Bl D245
PAGE 8
04/ 02/ 04

700, 000. 00* 700000. 00

A 7,061, 580. 00
B) 275 DAYS X 9400



